


Corrigendum

Due to Technical reasons tenders of **NIT No. 01/E-Tender/SE/LG-IT Amritsar/2025-26, Sr. No. 1** (Construction of Road, Parking and Footpath Opposite Booking Agency no 14-75, Truck Stand Scheme. Estimate Cost:- 426.67 Lacs) & **Sr. No. 2** (Construction of Road, Parking and Footpath Opposite Booking Agency no 76-101, Truck Stand Scheme. . Estimate Cost:- 211.16 Lacs) has been cancelled.


**Trust Engineer,
Amritsar Improvement Trust,
Amritsar.**